

## Upcoming Construction Price Agreements

### Quarterly

### Roundtable - September 29, 2005

Dept	Project Name	Forecast Date	Description
DWU	96" Water Transmission Main In Winterrgreen Road from US-67 to Duncanville Road	12/5/2005	New Water Construction Line
DWU	Central Plant - Permit Renewal	11/5/2005	Engineering Contract
DWU	Central Plant Influent Pump Station Pre-design	10/5/2005	Engineering Contract
DWU	Southside Plant Civil Improvements	12/5/2005	Misc. - Construction Contract
DWU	Water & Wastewater Main Replacements at Various Locations	10/20/2005	Water & Wastewater Main Replacements - Red Water Issues ( RFB )
DWU	Water & Wastewater Main Replacements Red water - Forest Hills Area	12/5/2005	Water & Wastewater Main Replacements - Red Water Issues ( RFB - 09-05)
DWU	Water & Wastewater Main Replacements and Rehabilitation at Various Locations	10/13/2005	Water & Wastewater Main Replacements - Red Water Issues ( RFB )
EBS	CIS Data Center Renovation	10/5/2005	Design/Build
EBS	Family Gateway Roof Replacement	11/5/2005	Construction
EBS	Fire Station 15 Roof Replacement	11/5/2005	Construction
EBS	Fretz Park Branch Library Roof Repl.	11/5/2005	Construction
EBS	JC Turner Rec Ctr Roof Replacement	11/5/2005	Construction
EBS	Majestic Fire Stair Replacement	11/5/2005	Construction
EBS	Marcus Rec Ctr - Replace Boiler/Chiller	11/5/2005	Construction
EBS	MLK Rec Ctr. Replace Underground Chilled Water Piping	11/5/2005	Construction
EBS	MLK Rec Ctr/Sr. Citizen Ctr Roof Rep	11/5/2005	Construction
EBS	Museum of Natural History Floor Replacement	11/5/2005	Construction
EBS	RFP for A/E Professional Services for Architectural, MEP, Structural	10/5/2005	Consulting
EBS	RFP for Job Order Contract- Multiple Roofing	11/5/2005	Construction
EBS	Walnut Hill Rec Ctr- Replace HVAC/Electrical Sub-panel	11/5/2005	Construction
PKR	Bachman Lake Park	12/22/2005	Trail redevelopment
PKR	Bachman Recreation Center	1/26/2006	Therapeutic pool renovation
PKR	Bonnie View Park	1/26/2006	Site improvements - playground, parking, basketball, site furnishings
PKR	Campbell Green Park	10/28/2005	Sprayground, playground, parking, soccer/softball/volleyball improvements
PKR	Casa View Park	2/23/2006	Site improvements - pavilion, security lighting, tennis, softball, soccer, playground, site furnishings

## Upcoming Construction Price Agreements

### Quarterly

### Roundtable - September 29, 2005

Dept	Project Name	Forecast Date	Description
PKR	Churchill Park	12/29/2005	Site improvements - playground, picnic table, site furnishings, picnic pavilion, walking trail
PKR	Coombs Creek Greenbelt	1/26/2006	Trail development
PKR	Fretz Park	1/26/2006	Site improvements - soccer, baseball, playground, parking, site furnishings
PKR	Harry Stone Park	3/30/2006	Site improvements - tennis, softball lighting, soccer, site furnishings
PKR	Hillcrest Park	11/24/2005	Master Plan and site improvements
PKR	Hillview Park	12/15/2005	Remove and redevelop playground
PKR	Kleberg Rylie Recreation Center	10/28/2005	Structural Renovation
PKR	Lake Cliff Park	2/23/2006	Site improvements (WPA focus) - garden area, pavilion, fountain, playground, tennis, site furnishings
PKR	Lake Highlands North Park	1/26/2006	Site improvements - parking, sidewalk, drainage
PKR	Martin Weiss Park	12/29/2005	Site improvements - pavilion, site furnishings, parking, trail, security lighting, drainage, playground, volleyball, soccer
PKR	Mildred L Dunn Park	12/15/2005	Playground Redevelopment
PKR	Mountain Valley Park	3/2/2006	Site improvements - trail, erosion control, soil and bank stabilization
PKR	Opportunity Park	2/23/2006	Site improvements - "walk of fame", lighting, site furnishings, pavilion, playground safety surface, softball, amphitheater, parking lot
PKR	Pagewood Park	12/15/2005	Site improvements - playground, ADA, accessible drinking fountain
PKR	Park Signage Package III	12/22/2005	Signage replacement
PKR	Preston Green Park	1/26/2006	Site improvements - playground, basketball
PKR	Ridgewood Park	10/28/2005	Site improvements - sprayground, pavilion, erosion control, basketball, tennis
PKR	Royal Park	1/26/2006	Site improvements - playground, sidewalk
PKR	Ruthmeade Park	1/26/2006	Site improvements - playground, site furnishings
PKR	St. Augustine Park	2/23/2006	Site improvements - pavilion, parking, playground, basketball

## Upcoming Construction Price Agreements

### Quarterly Roundtable - September 29, 2005

Dept	Project Name	Forecast Date	Description
PKR	Tietze Park	4/27/2006	Historic rehabilitation/ restoration - pavilion, community room, area lighting
PKR	Valley View Park	2/23/2006	Picnic pavilion - remove and replace
PKR	Valley View Park	12/15/2005	Trail and bridge reconstruction, bank stabilization, site furnishings
PKR	Westmoreland Park	1/26/2006	Site improvements - playground, basketball, ADA drinking fountain
PKR	White Rock Lake Flagpole Hill	4/6/2006	Site improvements - renovation of historic structures, road repairs, parking area expansion
PKR	White Rock Lake West Lawther	1/26/2006	Trail development
PKR	Zoo Horticulture Building	1/26/2006	Construction of new facility
PKR	Zoo Wilds of Africa River Exhibit	10/28/2005	Water feature improvements
PWT	Abrams at White Rock Creek	10/5/2005	Construction
PWT	Alaska - Saner to Elmore	10/27/2005	Design
PWT	Alto Caro(7600)&El Pensador - 'T' to Zorita Dr.	9/15/2005	Design
PWT	Alto Caro(7700)&El Pensador-Zorita to Spring Creek	9/15/2005	Design
PWT	Arapaho & La Risa - La Avenida to Spring Creek	9/15/2005	Design
PWT	Arden Rd - Lancaster Rd to dead-end E. of Bronx Av	12/14/2005	Construction
PWT	Azalea & Lavendale - St. Michaels To Pebbledowne	12/22/2005	Design
PWT	Bandera & Del Norte - Beauregard To Edgemere	11/2/2005	Construction
PWT	Bandera & Del Norte - Beauregard To Thackery	11/2/2005	Construction
PWT	Belmont & Goliad - Concho to Fire Station	12/22/2005	Design
PWT	Bessemer St. - Rock Island St. to Industrial Blvd.	10/27/2005	Design
PWT	Bexar St.-CF Hawn (US 175) Svc. Rd. to Brigham Ln.	11/9/2005	Construction

## Upcoming Construction Price Agreements

### Quarterly Roundtable - September 29, 2005

Dept	Project Name	Forecast Date	Description
PWT	Bexar Street Corridor- US 175 to Rochester	10/13/2005	Design
PWT	Bishop Area Improvements	10/6/2005	Construction
PWT	Bowser & Holland - Knight to Douglas	10/27/2005	Design
PWT	Bremen Ave - McCommas Blvd south to Alley	12/22/2005	Design
PWT	Briar Cove(6829)&Cliffbrook-Hillcrest toCliffbrook	11/10/2005	Design
PWT	Britton Ave - McVey Ave to Saner Ave	10/5/2005	Construction
PWT	Brockbank Ct.(10700 )- Brockbank to Brockbank	12/22/2005	Design
PWT	Bryn Mawr 5513	10/27/2005	Design
PWT	Burbank - Denton to Loop 354/ Harry Hines	12/22/2005	Design
PWT	Casa Vale Dr & Moran Dr - Moran Dr to Losa Dr	9/15/2005	Design
PWT	Cedar Tone & Spanish Tr.-Western Park to Knoxville	9/15/2005	Design
PWT	Chalmers St (S) - Brooklyn Av (W) to Gladstone St	11/16/2005	Construction
PWT	Chevy Chase & Deloache - Edgemere to Thackery	11/2/2005	Construction
PWT	Cinnamon Oaks Dr - 6341 - 6455	10/27/2005	Design
PWT	Community - Harry Hines to N.W. Hwy.	12/22/2005	Design
PWT	Dalewood Ln - Greentree St to Rockview Ln	12/22/2005	Design
PWT	Dallas Black Dance Theater Center	10/15/2005	Design
PWT	Dartmoor(3351) & Cromwell Cir - 'T' to Cromwell	9/15/2005	Design
PWT	Detonte St from Gifford St to Dead End S Gifford	12/22/2005	Design
PWT	Duncanville Road-Illinois to Keeneland	10/5/2005	Construction
PWT	E. Lovers Ln.-Fisher to Northwest Hwy	10/5/2005	Construction

## Upcoming Construction Price Agreements

### Quarterly Roundtable - September 29, 2005

Dept	Project Name	Forecast Date	Description
PWT	<i>Eighth &amp; Melba - Zang to Beckley</i>	<i>10/27/2005</i>	<i>Design</i>
PWT	<i>Empire Central - Governors Row to Empress Row</i>	<i>11/9/2005</i>	<i>Construction</i>
PWT	<i>Empress Row - (8900 Block) Profit to Viceroy</i>	<i>11/9/2005</i>	<i>Construction</i>
PWT	<i>Endicott Lane - Moberly Ln. to 800' East.</i>	<i>11/10/2005</i>	<i>Design</i>
PWT	<i>Ervay (S) - Griffin St. to Blakeney St.</i>	<i>10/26/2005</i>	<i>Construction</i>
PWT	<i>Ervay St. (S) - 2800 Block</i>	<i>10/26/2005</i>	<i>Construction</i>
PWT	<i>Ferguson Road-Woodmeadow to Barnes Bridge</i>	<i>10/5/2005</i>	<i>Construction</i>
PWT	<i>Fernwood 1827 and 1835</i>	<i>10/27/2005</i>	<i>Design</i>
PWT	<i>Fire Station #33 Replacement - Illinois Ave, 754</i>	<i>10/15/2005</i>	<i>Design</i>
PWT	<i>Fire Station #42 Replacement - Mockingbird, 3333 W</i>	<i>10/15/2005</i>	<i>Design</i>
PWT	<i>Fort Worth Ave. - Streetscape Design</i>	<i>9/15/2005</i>	<i>Design</i>
PWT	<i>Fox Creek Tr - Mountain Creek Pkwy to FM 1382</i>	<i>10/27/2005</i>	<i>Design</i>
PWT	<i>French Settlement Rd. - Pipestone Rd to La Reunion</i>	<i>11/9/2005</i>	<i>Construction</i>
PWT	<i>Gaston Av (4803) - Grigsby to Dead End</i>	<i>10/27/2005</i>	<i>Design</i>
PWT	<i>Gaston Av(5808-5816) - Skillman to Ridgeway</i>	<i>10/27/2005</i>	<i>Design</i>
PWT	<i>Gilford St. from Harry Hines Blvd. to Huron Dr.</i>	<i>11/17/2005</i>	<i>Design</i>
PWT	<i>Glen Lakes-Manderville to Rambler</i>	<i>10/5/2005</i>	<i>Construction</i>
PWT	<i>Greenbrier &amp; Caruth - Durham to Boedecker</i>	<i>11/2/2005</i>	<i>Construction</i>
PWT	<i>Gulf Palm(Parallel to) - White Oak to Lewiston</i>	<i>10/27/2005</i>	<i>Design</i>
PWT	<i>Haines Ave - Colorado Blvd to Wickford St</i>	<i>10/5/2005</i>	<i>Construction</i>
PWT	<i>Hall St. at Turtle Creek</i>	<i>10/5/2005</i>	<i>Construction</i>

## Upcoming Construction Price Agreements

### Quarterly Roundtable - September 29, 2005

Dept	Project Name	Forecast Date	Description
PWT	Hawthorne - Bowser Area	10/27/2005	Design
PWT	Hilandale Dr - Ledbetter to ex. S. of Calyx	9/15/2005	Design
PWT	Hillfawn Cir. and Habershan - 'T' Alley to Coit	10/27/2005	Design
PWT	Inwood Rd & Robin Rd - Newmore Ave to Lovers Ln	9/15/2005	Design
PWT	Jessica Ln from Cantura Dr to Dead End (S)	11/17/2005	Design
PWT	Joyce Way & Stefani - Hillcrest to Airline	11/2/2005	Construction
PWT	Katy Trail Extension - Phase III	11/24/2005	Construction
PWT	Kiest Valley Parkway Erosion Control	10/27/2005	Design
PWT	King Arthur Dr. - 9200 Block	11/9/2005	Construction
PWT	King James Dr. - Regal Row to Roundtable	11/9/2005	Construction
PWT	King William Dr. - Deason to Manana	12/14/2005	Construction
PWT	Kings Hwy (1111) - Turner to Winnetka	10/27/2005	Design
PWT	Kingsbury(6608)& Winchester -Freemont to Berryhill	10/27/2005	Design
PWT	La Bolsa & El Pensador-El Pensador to Spring Creek	11/16/2005	Construction
PWT	La Sobrina & El Pastel-Spring Creek to La Sobrina	11/16/2005	Construction
PWT	Lazy River Dr (w side) - Trade Winds Dr to Caravan	10/5/2005	Construction
PWT	Lippitt Ave - Easton Rd to Lochwood Blvd	10/27/2005	Design
PWT	Live Oak(4601) & Bryan - Annex to Grigsby	10/27/2005	Design
PWT	Lochspring&Yorkspring - Valleyspring to Meadowspr	9/15/2005	Design
PWT	Main Street - Harwood to Good-Latimer	10/27/2005	Design

## Upcoming Construction Price Agreements

### Quarterly Roundtable - September 29, 2005

Dept	Project Name	Forecast Date	Description
PWT	Marlborough Ave. & OakCliff -12Th St. to Wentworth	12/22/2005	Design
PWT	Mayhew & Ruth Ann - Maylee to 'T' & Shiloh	11/10/2005	Design
PWT	McKinney Ave - Atwater Alley to McCommas Ave	12/22/2005	Design
PWT	Memory Lane - Lake June Rd to Eloise St	10/27/2005	Design
PWT	Merrell and Carry Back - Goodyear to Pensive	11/10/2005	Design
PWT	Merrell at Joe's Creek	10/5/2005	Construction
PWT	Mockingbird at White Rock Creek	10/5/2005	Construction
PWT	Motor Street - Harry Hines to Medical Center Dr.	11/10/2005	Design
PWT	Munger 3900 at Johnson	11/17/2005	Design
PWT	Ninth (E) & Melba St. - Adams To Bishop Ave	10/27/2005	Design
PWT	Oak Cliff Gateway ID Signage Study/Design	10/27/2005	Design
PWT	Pipestone Rd (W) - La Reunion to French Settlement	11/9/2005	Construction
PWT	Plaudit Pl.& Venetion Way -Plaudit Pl. to WalnutHil	11/10/2005	Design
PWT	Police Academy Building - Phase I-Design	10/15/2005	Design
PWT	Police Substation - Central -Renovations	10/15/2005	Design
PWT	Police Substation - Southwest - Renovations	10/15/2005	Design
PWT	Quebec St. - Reading to Lakawana	11/24/2005	Design
PWT	Quincy Ln - Forest Ln to Brookstown Dr	11/17/2005	Design
PWT	Record Crossing at Knight's Branch	10/5/2005	Construction
PWT	Redfern & Flagstone- Coit to Blossom Heath	10/27/2005	Design
PWT	Rex Dr(6247) - Royalshire to 'T' alley	12/22/2005	Design

## Upcoming Construction Price Agreements

### Quarterly Roundtable - September 29, 2005

Dept	Project Name	Forecast Date	Description
PWT	Rex Dr. & Royalton - Royalshire To T-Alley	12/22/2005	Design
PWT	Riser St. - Singleton Blv. to Dead-end	10/27/2005	Design
PWT	Rolling Hills & RISD Acad. - Coit To Willow Bend	10/27/2005	Design
PWT	Royal & Regent - Cromwell to Lanthrop	11/17/2005	Design
PWT	Royal & Vancouver - Cromwell Dr. To Lathrop Ln	11/17/2005	Design
PWT	Royalton(6123, Top of 'T') - Azalea to Burgundy	10/27/2005	Design
PWT	Rural Av. From Lovedale Av. to Anson Rd.	11/17/2005	Design
PWT	Rush Creek - Culvert at Dalgreen	10/27/2005	Design
PWT	Rush Creek - Culvert at Fisher	10/27/2005	Design
PWT	Rush Creek - Culvert at Patrick	10/27/2005	Design
PWT	Rush Creek - Culvert at Trammel	10/27/2005	Design
PWT	Satsuma Dr. & Silverton Dr.- Dennis Rd. To Caraway	12/22/2005	Design
PWT	Scyene Road-Belle Starr to Blain	10/5/2005	Construction
PWT	Seagoville Road-Masters to Edgeworth	10/5/2005	Construction
PWT	Seguin Dr. & Valley Ridge - Marsh Ln. To T-Alley	12/22/2005	Design
PWT	Shell Flower Ln. - Levelland Rd. to Stanworth Dr. PB03R471	11/23/2005	Construction
PWT	Shirestone & Bachman Creek-Willow To Bachman Creek	10/27/2005	Design
PWT	Shorecrest 3852	10/27/2005	Design
PWT	St. Augustine Dr. (N) - Laneyvale to Kittyhawk	10/5/2005	Construction
PWT	St. Francis Ave - Senate to Bellingham	10/26/2005	Construction
PWT	State and Thomas - Fairmount to Routh	11/16/2005	Construction

## Upcoming Construction Price Agreements

### Quarterly Roundtable - September 29, 2005

Dept	Project Name	Forecast Date	Description
PWT	Stewart Dr and Thomasson - Turner Ave to ex. conc.	10/27/2005	Design
PWT	Stichter & Aberdeen - Edgemere to Thackery	11/2/2005	Construction
PWT	Sudbury Dr - Skillman St to Norris St	12/22/2005	Design
PWT	Tenth St.(W) & Jefferson -Marlborough to Oak Cliff	12/22/2005	Design
PWT	Tioga St(4228) & Wilshire -J J Lemmon to Tioga	12/22/2005	Design
PWT	Toluca Avenue-Corning to Saner	10/5/2005	Construction
PWT	Trinity Parkway	12/9/2005	Design
PWT	Turtle Creek Blvd - Market Center Blvd to Levee St	12/19/2005	Construction
PWT	Wagon Wheels(n. & parallel to)-Old Ox to Wagon Whe	8/11/2005	Design
PWT	Watson Dr - 56th St south to dead end	10/27/2005	Design
PWT	Whistle Banned Railroad Crossing	9/16/2005	Design
PWT	Whitehall(3658) & Jubilee - Sonnet to Marsh La	10/27/2005	Design
PWT	Winchester & Berryhill - Freemont to Winchester	11/2/2005	Construction
PWT	Winnetka (N) - 1100 Block	11/10/2005	Design
PWT	Winnetka Heights Triangle Park	10/27/2005	Design
PWT	Woodstone(7905) & Roundrock -Spring Creek to Coit	10/27/2005	Design
PWT	Yamini(7422) & Midbury - St. Michales to Pebbledow	10/27/2005	Design
PWT	Zola Ln from Cantura Dr to Dead End S of Cantura	10/27/2005	Design